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COST-PLUS-A-FIXED-FEE 
RESEARCH & DEVELOPMENT SUBCONTRACT 

 

Subcontract No.  SPECIMEN SUBCONTRACT 
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CALIFORNIA INSTITUTE OF TECHNOLOGY 
JET PROPULSION LABORATORY 

(The "Institute" or "JPL") 
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AND 
 
 

 

THIS SUBCONTRACT FOR 

MARS SCIENCE LABORATORY 
TERMINAL DESCENT SENSOR 

IS A 

SUBCONTRACT UNDER JPL's NASA PRIME CONTRACT 
 

TASK ORDER NO. NMO710846 

  

A DO - C9 Rating is assigned to this Subcontract under DMS Regulation 1 
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PREAMBLE 
 

This Subcontract, entered into on                 by and between the CALIFORNIA INSTITUTE OF 
TECHNOLOGY (hereinafter called the “Institute” or “JPL”), a corporation organized and existing 
under the laws of the State of California, and SUBCONTRACTOR (hereinafter called the 
“Subcontractor”), a corporation organized and existing under the laws of the State of                                                         
and constituting a subcontract under Prime Contract NAS7-03001 between the Institute and the 
Government; 

WITNESSETH THAT: 
 

The Subcontractor agrees to furnish and deliver the supplies and perform the services set forth in 
this Subcontract for the consideration stated herein. 
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SCHEDULE 
 

ARTICLE 1. STATEMENT OF WORK AND DELIVERY INSTRUCTIONS 
 
 On or Before 
  
1.0 The Subcontractor shall deliver the Terminal Descent Sensor (TDS) for 

the Mars Science Laboratory (MSL) spacecraft (S/C), which is part of the 
MSL Mission. This instrument shall provide velocimetry and slant-range 
altimetry measurements during the Entry-Descent-Landing (EDL) phase 
of the MSL mission. In the performance of this effort the Contractor 
shall:  

 

  
 1.1 Design  
    
  Perform design and analysis necessary for fabrication and 

operation of the TDS Subsystem. 
 

    
  1.1.1 Preliminary Design  
     
   Generate and document a preliminary design for the 

TDS Subsystem to meet the requirements of the 
Specification (Exhibit III).  This effort is to include, 
but not be limited to the following: 

 

     
   1.1.1.1  Support JPL in refining instrument 

requirements. 
 

      
   1.1.1.2 Support JPL’s instrument accommodation 

studies  
31 December, 2005 

      
    1.1.1.3 Conduct preliminary design and 

engineering analysis until the design meets 
the requirements. 

 

      
   1.1.1.4 Establish allocations for managed 

resources such as power consumption, 
mass, and volume. 

 

      
   1.1.1.5 Produce design documents, interface 

agreements and drawings in accordance 
with project plans. 

 

      
   1.1.1.6 Identify subassembly suppliers and provide 

a proposed parts list with estimated lead-
time and cost for long lead-time items. 

 

      
   1.1.1.7 Develop a preliminary mission assurance 

compliance plan with JPL. 
 

      
   1.1.1.8 Generate performance estimates and end-  
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to-end error budgets using simulations 
and/or breadboard model. 

      
   1.1.1.9 Participate in bi-weekly status 

teleconference and Monthly Management 
Reviews. 

 

      
   1.1.1.10 Present the results to JPL for approval at 

the Preliminary Design Review (PDR). 
3 July, 2006 

   
2.0 Delivery Requirements  
   
 2.1 Except as otherwise provided in this Subcontract, the point of 

inspection, acceptance and delivery of all supplies deliverable 
under this Subcontract shall be the Jet Propulsion Laboratory, 
4800 Oak Grove Drive, Pasadena, California 91109.  All such 
supplies shall be packaged, packed, boxed, or crated in such a 
manner to ensure safe delivery and shall be shipped prepaid and 
at the Subcontractor's expense to the point of delivery. 

 

    
 2.2 The Subcontractor shall furnish the New Technology 

Representative as set forth in the Article entitled “Designation of 
new Technology Representative and Patent Representative” with 
the annual and final reports of reportable items (or certification 
that there were no such reportable items) described in the Article 
entitled "New Technology."  A copy of transmittal letters for those 
reports shall also be sent to the Subcontracts Manager. 

Interim report every 
12 months  
commencing on Date 
of Subcontract-Final 
Report within three 
months of 
completion of work 

    

 2.3 Form JPL 1419, “DOD Industrial Plant Equipment Requisition” At least 30 days prior 
to need for acquiring 
or fabricating item 

    

 2.4 Contractor-Held Asset Tracking System (CHATS) Report  

    

  2.4.1 Monthly Submission for each calendar month 
commencing from date of Subcontract through 
completion 

Three (3) business 
days after reporting 
period 

     

  2.4.2 NASA Form 1018 (or equivalent), “NASA Property in 
the Custody of Contractors” 
 
Annual Submission commencing on date of 
Subcontract through completion 
 
Reporting Period 
Oct 1 thru Sept 30 

Annually, Fifteen 
(15) business days 
after reporting 
period 

     

  2.4.3 Annual Verification of Government-
Owned/Subcontractor-Held Property 

Annually, 30 days 
after receipt of list 
from JPL thru 
Subcontract 
completion 
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 2.5 NASA Form 533M “Monthly Contractor Financial Management 
Report” 

Monthly, by the 15th 
of the month through 
Subcontract 
completion 

    

 2.6 NASA Form 533Q “Quarterly Financial Management Report Quarterly, by the 15th 
of the month through 
Subcontract 
completion 

    

 2.7 Standard Form (SF) 294, “Subcontracting Report for Individual 
Contracts” and SF 295, “Summary Subcontract Report” 

SF 294 from date of 
Subcontract thru 
March 31 and 
September 30 and 
semiannually 
thereafter through 
Subcontract 
completion and SF 
295 from date of 
Subcontract thru 
March 31 and 
September 30 and 
semiannually 
thereafter through 
Subcontract 
completion 

    

3.0 Exhibits  

   

 3.1 Exhibit I - Mars Science Laboratory Contract Data Requirements List, 
dated 27 April, 2005 

     
 3.2 Exhibit II - Mars Science Laboratory Data Requirements Documents, 

dated 27 April, 2005 
     
 3.3 Exhibit III - Mars Science Laboratory Terminal Descent Sensor 

Specification, dated 31 May, 2005 
     
 3.4 Exhibit IV - MSL Project Mission Assurance Plan, JPL D-27175, dated 

30 March, 2004 
     
 3.5 Exhibit V - Mars Science Laboratory (MSL) Project Environmental 

Requirements Document, Rev. 1, dated March 15, 2005 
     
 3.6 Exhibit VI - JPL Flight Systems Safety Requirements Document, JPL D-

560, dated 9 March, 1999 
    

4.0 JPL will:  

   

 4.1 Provide review boards for the PDR and CDR  

    

 4.2 Participate in the review meetings and respond to action items 
generated at the review meetings and assigned to JPL. 

 

    

 4.3 Review documentation per the procedures stated in Exhibit I.  

    

 4.4 Provide a quality assurance source inspector.  JPL Quality  
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Assurance (QA) personnel will: 
    

  4.4.1 Review and approve the Subcontractor workmanship 
standards and critical process instructions. 

 

     

  4.4.2 Perform QA Surveys and Evaluations in conjunction with 
JPL Safety Survey at the Subcontractor’s facilities. 

 

     

  4.4.3 Participate in all Subcontractor Material Review Board 
(MRB) activities.  JPL QA will be a member of the 
Subcontractor’s MRB. 

 

     

  4.4.4 Perform in-process and final inspections as required by 
the JPL approved Manufacturing, Inspection, and Test 
Flow Chart. 

 

    

 4.5 Approve or disapprove the Subcontractor’s Preliminary Design.  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

ARTICLE 2.  ALLOWABLE COSTS, FIXED FEE AND PAYMENT.  

  

1.0 Estimated Cost and Fixed Fee. 
  
 Estimated Costs: $ TBD 
 Fixed Fee: $ TBD 
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 Total: $ TBD 
    
 Subject to any equitable adjustment, which is otherwise provided for under the provisions 

of this Subcontract, the fixed fee stated above shall remain constant for the performance of 
the work under this Subcontract. There shall be no adjustment in the amount of fixed fee 
or any claim for increased fixed fee because of errors or omissions made in computing the 
estimated cost or the fact that the actual cost varies from the estimated cost. 

  
 The total amount allotted to this Subcontract is: $ TBD 
    
2.0 Precontract Costs. There shall be no allowance for costs incurred prior to the date of this 

Subcontract. If this Definitive Contract has been preceded by a Letter Subcontract, the 
phrase "date of this Subcontract" as used in this paragraph shall mean the effective date of 
the Letter Subcontract. 

  
3.0 Payment of Fixed Fee. The fixed fee payable under this Subcontract shall be paid to the 

Subcontractor in monthly installments based upon the percentage of work completed as 
estimated by the Subcontractor and approved by JPL; subject, however, to the provisions 
of the "Allowable Cost and Payment" Article of this Subcontract.   

  
4.0 Billing Requirements: 
  
 4.1 All invoices submitted to JPL for the reimbursement of costs incurred for 

authorized work must conform to these requirements.  All invoices submitted 
under this Subcontract should be COMMERCIAL type invoices. 
Bill ings prepared on a Public Voucher SF # 1034 form are not 
acceptable for payment purposes.   The invoices should be numbered 
in a separate series for proper reference and must contain the 
following information: 

   
  4.1.1 Subcontractor’s name and address 
    
  4.1.2 JPL Subcontract number. 
    
  4.1.3 Total Subcontract value. 
    
  4.1.4 Total allotted cost. 
    
  4.1.5 Total allotted fee. 
    
  4.1.6 Total allotted cost and fee. 
    
  4.1.7 Invoice date. 
    
  4.1.8 Invoice number. 
    
  4.1.9 Billing Period of performance. 
    
  4.1.10 Current and cumulative cost column. 
    
  4.1.11 Major cost elements. 
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  4.1.12 Fixed fee earned and fee reserve/withhold. 
    
  4.1.13 Indirect billing rates used, pool, and bases. 
    
  4.1.14 Certification of invoice by authorized Subcontractor official, including 

printed name and telephone number. 
    
 4.2 The Subcontractor must have an adequate accounting and billing system to capture 

the actual costs at the authorized level as stated in the Subcontract.  The 
Subcontractor is responsible for tracking costs and ensuring they do not exceed the 
authorized amount allotted for the Subcontract and, if applicable, the Contract 
Work Order (CWO). 

   
 4.3 The Subcontractor is responsible for preparing and submitting invoices for 

reimbursement according to the terms of the Subcontract 
   
 4.4 Invoices shall be submitted, in triplicate, to JPL Subcontract Payment Group, M/S 

601-208, 4800 Oak Grove Drive, Pasadena, California 91109. 
   
 4.5 Each invoice shall include separate columns for current costs and fee, and 

cumulative costs and fee at both the Subcontract and, if applicable, the CWO 
summary level.  Cumulative costs are necessary to ensure that the amounts billed do 
not exceed the total estimated ceiling costs of the Subcontract and/or the current 
Subcontract maximum authorized funding levels. 

   
 4.6 Each invoice shall include current and cumulative amounts billed by major cost 

elements, Subcontract reserves, and adjusted amounts claimed as of the date of 
billings. 

   
  Detailed billing instructions and samples that will ensure the correct processing of your 

invoices can be found at the following link:  
http://acquisition.jpl.nasa.gov/pdf/CPFF_Billing.pdf.   

   
 4.7 When submitting an invoice for the current billing period, include both costs and 

fixed fee on the same invoice.  A backup detail of the fixed fee earned calculation 
shall be submitted along with the monthly invoice to demonstrate the percentage of 
completion to date by the Subcontractor. 

   
 4.8 A copy of the approved indirect billing rates applicable to this Subcontract from the 

Subcontractor’s cognizant government auditor must be submitted with the first 
invoice and whenever there is a rate change.  If no cognizant government auditor is 
assigned, submit the proposed rates to the JPL negotiator and JPL Subcontractor 
Audit & Compliance Group, Mail Stop 601-207.  When the Subcontractor adjusts 
the billing rates to reflect actual year-end allowable costs, the adjusted rates shall be 
submitted on a separate invoice. The Subcontractor must provide notice of the 
updated billing rate to the JPL Supplier Payment Group.  Upon submission, the 
invoice will be reviewed for adequacy.  Any invoice found not to be in compliance 
with this request will be deemed inadequate and will be returned for correction and 
resubmission.  In accordance with paragraph (a)(2) of the ALLOWABLE COST AND 
PAYMENT General Provision, JPL may request additional documentation to 
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support claimed costs. 
   
 4.9 Final annual incurred indirect cost rate proposals shall be submitted within 6 

months after expiration of the Subcontractor’s fiscal year, as required by the 
ALLOWABLE COST AND PAYMENT General Provision. 

   
 4.10 The completion invoice shall be marked “Final.”  The Subcontractor should not 

prepare or submit the final invoice until an audit has been completed of the 
Subcontractor’s fiscal years during which costs under this Subcontract have been 
incurred.  A separate column shall be prepared for each of the Subcontractor’s fiscal 
years showing the major cost elements.  Any direct costs questioned as a result of 
the audit of costs shall be excluded from the applicable Subcontractor’s fiscal year 
billings.  Fringe, overhead, and G&A shall be computed using the final rates and 
listed by Subcontractor’s fiscal year.  Any amount billed in excess of the Subcontract 
value will be identified and subtracted from the total amount billed. 

   
 4.11 As assurance that a responsible official within your organization has reviewed your 

invoices, each invoice shall carry the following certification: 
   
  “I  hereby certify that the above bill  is  correct and just,  that payment 

therefore has not been received, and that the bill  is  presented with 
the knowledge that the amount paid hereunder will  become the basis 
of a claim against the United States Government.” 

   
    
  Authorized Signature  
  (Typed name of official)   
  Telephone number:  
    
 4.12 Allowable Costs. For the purpose of determining the amounts payable to the 

Subcontractor under this Subcontract, the allowability of costs shall be determined 
in accordance with the General Provision (GP) of this Subcontract entitled 
"Allowable Cost and Payment;" provided, however, that in determining the 
allowability of costs, the advance understandings, if any, on particular items of cost 
set forth below shall be given effect. In the event of any inconsistency between such 
advance understandings and the cost principles referred to in the "Allowable Cost 
and Payment" GP referenced above, the cost principles shall prevail. 

   
  4.12.1 Direct Costs:  No Advance Understanding. 
    
  4.12.2 Indirect Costs:  No Advance Understanding. 
    
ARTICLE 3.  OPTION PROVISION 
 
1.0 JPL reserves the right to unilaterally exercise an option to generate and document a 

detailed design of the TDS system if the preliminary design is approved by JPL at the PDR.  
The Subcontractor shall perform the work described in the option in accordance with the 
terms set forth herein. 

 
 If JPL elects to exercise this option, it will do so by issuance of an Unilateral Modification 

to the Subcontract.  Upon exercise of this option, the Subcontract is modified as follows: 
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 1.1 ARTICLE 1.  STATEMENT OF WORK AND DELIVERY INSTRUCTIONS, is 

modified as follows: 
   
  1.1.1 Add paragraphs 1.1.2 through 1.1.11   as follows: 
 
  1.1.2 Detailed Design 
   
   Upon JPL approval of the preliminary 

design at PDR, generate and document a 
detailed design of the TDS Subsystem. The 
effort is to include, but not be limited to the 
following: 

 

   
    1.1.2.1 Conduct detailed design and 

engineering analysis until the design 
meets the requirements. 

 

       

    1.1.2.2 Update allocations for managed 
resources such as power consumption, 
mass, and volume. 

 

       

    1.1.2.3 Update design documents, interface 
agreements and drawings all under 
configuration control in accordance with 
project plans. 

 

       

    1.1.2.4 Work with JPL to resolve any parts 
qualification issues and finalize the parts 
list. 

 

       

    1.1.2.5 Update performance estimates and end-
to-end error budgets using refined 
simulations and/or breadboard model. 

 

       

    1.1.2.6 Work with JPL to produce instrument 
risk assessment and determine the 
measurement margins. 

 

       

    1.1.2.7 Develop plans for fabrication, 
inspection, assembly, and test. 

 

       

    1.1.2.8 Implement a Mission Assurance 
program in accordance with the MSL 
Mission Assurance Plan in Exhibit IV. 

 

       

    1.1.2.9 Order long-lead parts, per JPL 
authorizations. 

 

       

    1.1.2.10 Present the results of the detail design 
effort to JPL for approval at the Critical 

31 March, 2007 
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Design Review (CDR) prior to 
proceeding with flight hardware parts or 
material procurement or fabrication and 
test.  

       

   1.1.3 Fabricate and Procure  

      

    Provide the parts, subassemblies, and assemblies 
required by the approved design for the following 
deliverable items (see definitions in Appendix A): 

 

      

    1.1.3.1 Two (2) Engineering Models (EM). 23 February, 2007 

       

    1.1.3.2 One (1) Qualification Unit for 
environmental testing. 

30 November, 2007 

       

    1.1.3.3 Three (3) Flight Units that meet the 
Specification in Exhibit III. 

21 December, 2007 

       

    1.1.3.4 All operational software needed to 
validate the TDS. 

 

       

   1.1.4 Assemble  

      

    Assemble the deliverable end items called out in 
paragraph 1.1.3 above from previously fabricated 
and procured elements. 

 

      

   1.1.5 Test and Integrate  

      

    Perform the following tests on the end items 
called out in paragraph 1.1.3 above: 

 

      

    1.1.5.1 For the Engineering Models, 
inspections, and post-fabrication 
functional test per specifications in 
Exhibit III. 

 

       

    1.1.5.2 For the Qualification Unit, qualification 
test regimen per specifications in 
Exhibit III. 

 

       

    1.1.5.3 For the Flight Units, flight acceptance 
test regimen per specifications in 
Exhibit III 

 

       

   1.1.6 Mission Assurance  

      

    Provide a Mission Assurance Plan or specific 
discipline assurance plans that shall define in 
detail the assurance programs to be employed 
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during the flight instrument development process.  
Utilization of existing documentation, processes, 
and procedures are recommended if they comply 
with the requirements in Exhibit IV, JPL D-27175, 
MSL Project Mission Assurance Plan.  The 
applicable mission assurance disciplines shall 
include the following: 

      

    1.1.6.1 Reliability Engineering  

       

    1.1.6.2 Environmental Requirements 
Engineering as specified in Exhibit V, 
JPL D-21382, the MSL Environmental 
Requirements Document 

 

       

    1.1.6.3 Problem/Failure Reporting  

       

    1.1.6.4 Electronic Parts Engineering  

       

    1.1.6.5 Materials and Processes  

       

    1.1.6.6 Contamination Control  

       

    1.1.6.7 Hardware and Software Quality 
Assurance 

 

       

    1.1.6.8 System Safety  

       

     Comply with the systems safety 
requirements contained in Exhibit VI, 
JPL D-560, JPL Flight Systems Safety 
Requirements Document.  Any and all 
deviations from this document shall be 
reviewed and approved by the MSL 
System Safety Engineer. 

 

       

    1.1.6.9 Configuration Management  

       

     Implement Configuration Management 
(CM) procedure in accordance with 
MSL Configuration Management Plan. 

 

       

    1.1.6.10 Planetary Protection  

       

     Implement Planetary Protection 
procedure in accordance with the MSL 
Planetary Protection Plan. 

 

       

   1.1.7 Logistic Support  

       

    1.1.7.1 Parts, Materials, and Processes  
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     Provide a Final Design Package 
containing all information necessary to 
specify the design including but not 
limited to the following: 

 

       

     1.1.7.1.1 Materials List.  

        

     1.1.7.1.2 Parts List.  

        

     1.1.7.1.3 Final as-built drawings.  

        

     1.1.7.1.4 A mass breakdown of all 
components. 

 

        

   1.1.8 Test Equipment  

      

    1.1.8.1 The Subcontractor shall have access to 
thermal vacuum chamber capable of 
performing temperature cycling tests 
that covers the temperature limits 
specified in § 5.2.1 of Exhibit III. 

 

       

    1.1.8.2 The Subcontractor shall have access to 
vibration chamber capable of 
performing vibration qualification tests 
specified in §§ 5.2.4 and 5.2.5 of Exhibit 
III. 

 

       

   1.1.9 Shipping and Handling  

      

    1.1.9.1 The Subcontractor shall provide JPL 
with a minimum of 5 working days prior 
notification of delivery dates to allow 
optional hand carry of hardware to JPL 
by the JPL CTM or representative. 

 

       

    1.1.9.2 The Subcontractor shall individually 
wrap hardware for delivery in 
electrostatic discharge (ESD)-safe 
material. 

 

       

    1.1.9.3 The Subcontractor shall place the 
wrapped hardware in carrying cases 
provided by JPL.  Each container will 
hold one unit. 

 

       

    1.1.9.4 If the hardware is not hand carried, the 
Subcontractor shall place each of the 
JPL provided carrying cases into a 
separate secondary shipping container 
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that provides mechanical protection to 
the JPL carrying case. All cases shall 
have shock sensors and shall meet 
requirements for humidity and 
corrosion protection for long term 
storage. 

       

   1.1.10 Technical Manuals and Publications  

      

    Prepare and deliver the documents listed in 
Exhibit I, the Subcontractor Data Requirements 
Listing (SDRL).  The formats of the documents 
are described in Exhibit II, the Data 
Requirements Documents (DRDs).  All 
documents shall be reviewed and approved by 
JPL in accordance to the procedure described in 
Exhibit I. 

 

      

   1.1.11 Program Management  

      

    1.1.11.1 At JPL’s request, provide access to the 
data relating to technical matters 
directly pertaining to the work being 
performed under this Subcontract. 

 

       

    1.1.11.2 Technical Support  

       

     Provide technical support to perform 
studies and analyses, as may be directed 
by the JPL Contract Technical Manager 
(CTM) using the Technical Direction 
Memorandum (JPL Form 2084S). 

 

       

    1.1.11.3 The Subcontractor shall notify the JPL 
CTM and Subcontract Manager (SM) 
when: 

 

       

     a. There are significant problems that 
require work around plans. 

 

        

     b. Five (5) days prior to technical 
meetings wherein JPL participation 
is required. 

 

        

     c. Five (5) days prior to QA 
inspection. 

 

       

   1.1.12 Reviews and Meetings  

      

    1.1.12.1 Kick-off Meeting  
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     A kick-off meeting shall be held at the 
Subcontractor’s facility to discuss plans 
for the contract.  The kick-off meeting 
shall include presentation of a detailed 
work schedule that will accommodate 
the reviews and deliveries within this 
statement of work. 

 

       

    1.1.12.2 PDR 3 July, 2006 

       

     The PDR shall be held at the 
Subcontractor’s facility and shall 
demonstrate that the preliminary design 
meets all system requirements with 
acceptable risk.  It shall show that the 
correct design option has been selected, 
interfaces identified, and verification 
methods have been satisfactorily 
described.  It shall establish the basis for 
proceeding with detailed design.  It shall 
also cover revised cost and schedule 
based on final instrument requirements 

 

       

    1.1.12.3 CDR 12 March, 2007 

       

     The CDR shall be held at the 
Subcontractor’s facility.  It shall disclose 
the complete system design in full detail, 
ascertain that technical problems and 
design anomalies have been resolved, 
and ensure that the design maturity 
justifies the decision to initiate 
fabrication/ manufacturing, integration, 
and verification of mission hardware 
and software.  It shall include revised 
cost and schedule. 

 

       

    1.1.12.4 Pre-Ship Review 15 December, 2007 

       

     This review shall be held at the 
Subcontractor’s location and shall close 
out any actions generated at the CDR 
and ensure that the TDS unit(s) meets 
all operational requirements (functional, 
interface, and performance) stated in 
the specification. 

 

       

    1.1.12.5 Monthly Management Review  

       

     The MMR shall be held alternately at 
JPL and at the Subcontractor’s facility.  
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It shall cover accomplishments during 
the month and planned work for the 
following month.  It shall also identify 
any programmatic or technical risks. 

       

    1.1.12.6 Bi-Weekly Status Teleconferences  

       

     The contractor shall participate in 
teleconferences every other week to 
discuss management and technical 
issues.  The Subcontractor’s Project 
Manager shall attend, and include 
anyone pertinent to that meeting’s 
discussions. 

 

       

       

 1.2 ARTICLE 2.  ALLOWABLE COSTS, FIXED FEE AND PAYMENT, is modified as 
follows: 

   
  Delete paragraph 1.o and substitute: 
   
  1.0 Estimated Cost and Fixed Fee. 
    
   Estimated Cost: $ TBD 
   Fixed Fee: $ TBD 
   Total: $ TBD 
      
   Subject to any equitable adjustment, which is otherwise provided for under 

the provisions of this Subcontract, the fixed fee stated above shall remain 
constant for the performance of the work under this Subcontract. There shall 
be no adjustment in the amount of fixed fee or any claim for increased fixed 
fee because of errors or omissions made in computing the estimated cost or 
the fact that the actual cost varies from the estimated cost. 

    
   The total amount allotted to this Subcontract is: $ TBD 
  
  
  
  
  
  
  
IN WITNESS WHEREOF, the parties hereto have executed this Subcontract as of the day and 
year first above written. 
 
CALIFORNIA INSTITUTE OF TECHNOLOGY  
  
By:  By:  
    
 (Signature)  (Signature) 
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 (Name)  (Name) 

    

    

 
 

Instructions to Subcontractor: Do not insert date on Preamble page. 
  

 


